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ORDER FOR SUPPLIES OR SERVICES 
SCHEDULE· CONTINUATION 
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DATE OF ORDER I CONTRACT NO. 

08/18/2014 IEP-C-12-053 
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(a) 

0001 

SUPPLIES/SERVICES 
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CPOD 
US Environmental Protection Agency 
26 West Martin Luther King Drive 
Mail Code: NWD 
Cincinnati OH 45268 

Period of Performance: 08/18/2014 to 
07 / 17/2015 

Provide services in accordance with 
attached Performance Work Statement 
entitled, "Lake Ontario Nearshore Watershed 
Nutrient Total Maximum Daily Load (TMDL) 
Work". This task order award is a result 
of RFP PR-R2-14-00286. 

Level of Effort: 2,632 
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PERFORMANCE WORK STATEMENT 

TSA WP IDIQ MULTIPLE-A WARD CONTRACT 
SOLICITATION PR-R2-14-00285 

LAKE ONTARIO NEARSHORE 
WATERSHED NUTRIENT TOTAL MAXIMUM DAILY LOAD (TMDL) WORK 

A. Background 

The purpose of this Task Order is assist the government in reducing and limiting NPS 
phosphorus loading that are contributing to harmful algal blooms in the nearshore and further the 
development of non-toxic TMDLs in Great Lakes Priority Watersheds. 

The College at Brockport State University ofNew York recently published 6 volumes as part of 
The Genesee River Project, conducted from August 2010 to August 2013. The project provides 
a detailed picture of sediment and phosphorus concentrations (e.g. , weekly water chemistry 
sampling), nutrient loading, allocation and identification of phosphorus sources, and the 
effectiveness of management practices on the four major Genesee River tributaries (Canaseraga, 
Honeoye, Black, and Oatka Creeks), the Upper Genesee River, and the lower Genesee River. 

• Volume 1: http://digitalcornmons.brockport.edu/tech rep/124/ 
• Volume 2: http://digitalcommons.brockport.edu/tech rep/125/ 
• Volume 3: http://digitalcommons.brockport.edu/tech rep/126/ 
• Volume 4: http://digitalcommons.brockport.edu/tech rep/ 127/ 
• Volume 5: http://digitalcommons.brockport.edu/tech rep/128/ 
• Volume 6: http://digitalcommons.brockport.edu/tech rep/ 129/ 

The Lake Ontario Coastal Initiative published the following literature on Oak Orchard Creek: 
• http:/ /ceinfo.org/images/lociltmdl/factsheets/LOCI TMDL OakOrchardCreek.pdf 
• http://www.epa.gov/greatlakes/lakeont/reports/lo oakorchard.pdf 
• http:l/ceinfo.org/index.php/water/93-water-loci/water-past-work/120-tmdl-project-water­

quality-restoration-strategy 
• http: //ceinfo.org/images/loci/tmdi/WQRS/WQRS 2011 Upper Oak Orchard Creek Fl 

NAL.pdf 
• http://ceinfo.org/images/loci/tmdi/DataReports/Upper OOC Data Report FINL.pdf 

LOCI identified a number of agricultural "targets" as part of their project steps. 

Beginning in 2012, the Monroe County Department of Environmental Services and the 
Stormwater Coalition of Monroe County, began work on a comprehensive Stormwater Master 
Plan. The goals of the Master Plan are to evaluate the status of the MS4 program and to 
develop a strategy for long term funding to advance and sustain the program. In 2013, staff at 
SUNY Brockport undertook a project to monitor and model sewer discharges from Rochester to 
the Genesee titled "The Impact of Rochester Storm Sewers on the Water quality of the Lower 
Genesee: a Modeling Approach using PCSWMM" (Dressel,Makarawicz 2014): 

• http://digitalcommons.brockport.edu/env . theses/89/ 



As a result, the stormwater master plan will also contain a retrofit plan for both separate and 
combined sewers in the City of Rochester. This work includes conducting assessments of 
targeted watersheds to which some of the assessment and retrofit plans have been done by 
County Staff and currently Malcolm Pirnie/ Arcadis is under contract to conduct four 
assessment/retrofit plans by the end of2014. As another logical byproduct in 2013, a Green 
Infrastructure Rapid Assessment Plan was published for the Larkin Creek Watershed: 

• http://www.monroecounty.gov/File/DES/Stormwater/Larkin%20Creek%20-
%20Final%20Report.pdf 

In 2008, EPA contractor support has also provided NYSDEC with draft TMDL documents for 
Honeoye Lake and Conesus Lake using the Arc View Generalized Watershed Loading Function 
(A VGWLF) watershed model in combination with the BATHTUB lake response model. 

Other reports of interest include: 
• http://www.epa.gov/greatlakes/lakeont/reports/lo oakorchard.pdf 

B. Tasks 

SPECIAL POINTS OF INTEREST 

All deliverables developed at any time in this Task Order must be provided to the Task 
Order COR in electronic formats that is supported (i.e. PDF) and can be edited (i.e. Word, 
Excel) by EPA. GIS data must be inArcGISformat. 

Electronic deliverables can be transmitted to EPA using a data CD, data D VD, USB flash 
drive, and/or an external USB drive. 

All GIS and TMDL allocation deliverables will be accompanied by an electronic crosswalk 
table or GIS layer based on NHDPlus Version 2 's NHDPlusCatchment layer. The 
NHDPlus Website for NHDPlus Version 2 can be found at: 
http://www.horizon-svstems.com/NHDPlus/NHDPlusV2 data.php. 

No duplication of work is requested. 

The expression of loads in all the deliverables shall be in daily loads, unless otherwise 
indicated. The contractor is referred to the draft document entitled "Options for 
Expressing Daily Loads in TMDLs" dated June 22, 2007, for further technical guidance: 
http:llwater.epa.gov/lawsregsllawsguidance/cwaltmdllupload/2007 06 26 tmdl draft d 
ally load'> tech-2.pd[ 



. ··--- -----· ·····--·-··-·---~ 

Task 1: Oak Orchard Creek 

A direct tributary to Lake Ontario which has been identified as a significant contributor of 
phosphorus to the nearshore area is Oak Orchard Creek. This creek is also listed as impaired. 
DEC Great Lakes staff are highly supportive ofthe development of a TMDL for this waterbody. 
SUNY Brockport has completed assessments of the Creek and thus some modeling and 
monitoring data exists. The contractor shall consult all available sources of modeling and 
monitoring data which includes, but not limited to, SUNY Brockport, USGS NWIS, EPA's 
STORET, SWCDs, NRCS, dischargers, and farms. 

The contractor shall submit a modeling QAPP(s) as applicable to the activities requested in this 
task. The contractor may elect to develop either a combined QAPP or separate QAPPs for Task 
I and each of the optional Tasks, if exercised in this Task Order. The contractor shall submit for 
review and approval the QAPP to the Task Order COR (TOCOR) and the EPA QA officer to be 
specified by the TOCOR. The contractor will allow a 30 day review period for EPA to evaluate 
draft and final QAPP deliverables. The QAPP shall conform to EPA G5/M (December 2002, 
EPA/240/R-02/007) and G5/G (March 2003, EPA/240/R-03/003). 

The pollutant of concern is phosphorus. The contractor shall review the available reports and 
data for Oak Orchard Creek and complete the following: 

• An early assessment to determine data gaps versus whether additional monitoring is 
required. 

• Source identification and disaggregation by municipal boundaries for stormwater. 
• Re-characterization of phosphorus loads from WWTPs and alternatives to an "all or 

nothing" approach of restoration scenarios. 
• A ·comprehensive implementation plan including the nine elements that must be 

addressed in 319 watershed plans. 
• Monthly reports to assess progress and conference calls when needed. 
• Support the engagement and integration activities of EPA and NYSDEC which may 

include: 
o coordination with SWCDs, NRCS, dischargers, and farms; and 
o formation of a Citizens Advisory Committee. 

The contractor shall produce a TMDL support document that meets regulatory requirements for a 
TMDL as specified in Appendix A of this Task Order. 

The contractor shall submit all data (e.g. GIS, spreadsheets, model code, modeling 
inputs/outputs, etc.) to the TOCOR upon completion of the TMDL support deliverables. The 
data must also be accompanied by an inventory list describing the all data used. 

The contractor shall provide all GIS data, including metadata files: Metadata shall be developed 
for project-generated GIS and shall accompany the GIS deliverables. Metadata shall be 
compliant with the "Content Standard for Digital Geospatial Metadata" approved by the Federal 
Geographic Data Committee (FGDC). Metadata compliance can be checked using the following 
tool: http://geo-nsdi.er.usgs.gov/validate.php 

;·, ~ · 



The contractor shall also prepare an electronic library of the administrative records containing 
documents that support the establishment of and calculations/allocations for each of the TMDL 
support document deliverables. Components of the record shall include all materials relied upon 
to develop and support the calculations/allocations in the TMDL, including any data, analyses, or 
scientific/technical references that were used, records of correspondence with stakeholders and 
EPA, the contractor's assistance to the TOCOR in responding to public comments, and other 
supporting materials. This record is needed to facilitate public and/or EPA review of the TMDL. 
The contractor can exclude copyrighted material from the electronic library, but must include the 
reference in the Index of the Administrative Record required of each of the TMDL support 
documents. Any material in the Index ofthe Administrative Record should be properly cited in 
the TMDL support document deliverables. Any references made in the TMDL support 
documents should be properly documented in its Index of the Administrative Record. 

Optional Task 2: Honeoye Lake 

Honeoya Lake is a class AA lake. Based upon available data, chi-a is around 17.9 ug/L, which is 
substantially higher than the endpoints being developed by NYSDEC staff to be supportive of 
the drinking water best use. The contractor shall consult all available sources of modeling and 
monitoring data which includes, but not limited to, 2008 AVGWLF/BATHTUB TMDL draft 
reports, SUNY Brockport, USGS NWIS, EPA's STORET, SWCDs, NRCS, dischargers, and 
farms. 

The contractor shall submit a modeling QAPP(s) as applicable to the activities requested in this 
task. The contractor may elect to develop either a combined QAPP under Task 1 or separate 
QAPPs for Task 1 and each of the optional Tasks, if exercised in this Task Order. The contractor 
shall submit for review and approval the QAPP to the Task Order COR (TO COR) and the EPA 
QA officer to be specified by the TO COR. The contractor will allow a 30 day review period for 
EPA to evaluate draft and final QAPP deliverables. The QAPP shall conform to EPA 05/M 
(December 2002, EPA/240/R-02/007) and 05/G (March 2003, EPA/240/R-03/003). 

The pollutant of concern is phosphorus and "low dissolved oxygen". The contractor shall review 
the available reports and data for Honeoye Lake and complete the following: 

• An early assessment to determine data gaps versus whether additional monitoring is 
required. 

• Source identification and disaggregation by municipal boundaries for stormwater. 
• Update identification and quantification pollutant sources, such as land use. 
• Re-characterization of phosphorus loads from WWTPs and alternatives to an "all or 

nothing" approach of restoration scenarios. 
• A comprehensive implementation plan including the nine elements that must be 

addressed in 319 watershed plans. 
• Monthly reports to assess progress and conference calls when needed. 
• Support the engagement and integration activities of EPA and NYSDEC which may 

include: 
o coordination with SWCDs, NRCS, dischargers, and farms; and 
o formation of a Citizens Advisory Committee. 



The contractor shall produce a TMDL support document that meets regulatory requirements for a 
TMDL as specified in Appendix A of this Task Order. 

The contractor shall submit all data (e.g. GIS, spreadsheets, model code, modeling 
inputs/outputs, etc.) to the TOCOR upon completion of the TMDL support deliverables. The 
data must also be accompanied by an inventory list describing the all data used. 

The contractor shall provide all GIS data, including metadata files: Metadata shall be developed 
for project-generated GIS and shall accompany the GIS deliverables. Metadata shall be 
compliant with the "Content Standard for Digital Geospatial Metadata" approved by the Federal 
Geographic Data Committee (FGDC). Metadata compliance can be checked using the following 
tool: http://geo-nsdi.er.usgs.gov/validate.php 

The contractor shall also prepare an electronic library of the administrative records containing 
documents that support the establishment of and calculations/allocations for each of the TMDL 
support document deliverables. Components of the record shall include all materials relied upon 
to develop and support the calculations/allocations in the TMDL, including any data, analyses, or 
scientific/technical references that were used, records of correspondence with stakeholders and 
EPA, the contractor's assistance to the TOCOR in responding to public' comments, and other 
supporting materials. This record is needed to facilitate public and/or EPA review oftheTMDL. 
The contractor can exclude copyrighted material from the electronic library, but must include the 
reference in the Index of the Administrative Record required of each of the TMDL support 
documents. Any material in the Index of the Administrative Record should be properly cited in 
the TMDL support document deliverables. Any references made in the TMDL support 
documents should be properly documented in its Index of the Administrative Record. 

Optional Task 3: Conesus Lake 

A class AA lake. Chlorophyll-a concentrations are lower at 7.1 ug/L, but is still higher than the 
endpoint for drinking water. Cadmus also began work on this; we would like to see a final 
TMDL as well. The contractor shall consult all available sources of modeling and monitoring 
data which includes, but not limited to, 2008AVGWLF/BATHTUB TMDL draft reports, SUNY 
Brockport, USGS NWIS, EPA's STORET, SWCDs, NRCS, dischargers, and farms. 

The contractor shall submit a modeling QAPP(s) as applicable to the activities requested in this 
task. The contractor may elect to develop either a combined QAPP under Task I or separate 
QAPPs for Task I and each of the optional Tasks, if exercised in this Task OrderThe contractor 
shall submit for review and approval the QAPP to the Task Order COR (TOCOR) and the EPA 
QA officer to be specified by the TOCOR. The contractor will allow a 30 day review period for 
EPA to evaluate draft and final QAPP deliverables. The QAPP shall conform to EPA G5/M 
(December 2002, EPA/240/R-02/007) and G5/G (March 2003, EPA/240/R-03/003). 

The pollutant of concern is phosphorus and "low dissolved oxygen". The contractor shall review 
the available reports and data for Conesus Lake and complete the following: 

• An early assessment to determine data gaps versus whether additional monitoring is 
required. 



• Source identification and disaggregation by municipal boundaries for stormwater. 
• Update identification and quantification pollutant sources, such as land use. 
• Re-characterization of phosphorus loads from WWTPs and alternatives to an "all or 

nothing" approach of restoration scenarios. 
• A comprehensive implementation plan including the nine elements that must be 

addressed in 319 watershed plans. 
• Monthly reports to assess progress and conference calls when needed. 
• Support the engagement and integration activities of EPA and NYSDEC which may 

include: 
o coordination with SWCDs, NRCS, dischargers, and farms; and 
o formation of a Citizens Advisory Committee. 

The contractor shall produce a TMDL support document that meets regulatory requirements for a 
TMDL as specified in Appendix A of this Task Order. 

The contractor shall submit all data (e.g. GIS, spreadsheets, model code, modeling 
inputs/outputs, etc.) to the TOCOR upon completion of the TMDL support deliverables. The 
data must also be accompanied by an inventory list describing the all data used. 

The contractor shall provide all GIS data, including metadata files: Metadata shall be developed 
for project-generated GIS and shall accompany the GIS deliverables. Metadata shall be 
compliant with the "Content Standard for Digital Geospatial Metadata" approved by the Federal 
Geographic Data Committee (FGDC). Metadata compliance can be checked using the following 
tool: http://geo-nsdi.er.usgs.gov/validate.php 

The contractor shall also prepare an electronic library of the administrative records containing 
documents that support the establishment of and calculations/allocations for each of the TMDL 
support document deliverables. Components of the record shall include all materials relied upon 
to develop and support the calculations/allocations in the TMDL, including any data, analyses, or 
scientific/technical references that were used, records of correspondence with stakeholders and 
EPA, the contractor's assistance to the TOCOR in responding to public comments, and other 
supporting materials. This record is needed to facilitate public and/or EPA review of the TMDL. 
The contractor can exclude copyrighted material from the electronic library, but must include the 
reference in the Index of the Administrative Record required of each of the TMDL support 
documents. Any material in the Index of the Administrative Record should be properly cited in 
the TMDL support document deliverables. Any references made in the TMDL support 
documents should be properly documented in its Index of the Administrative Record. 

Optional Task 4: Hemlock Lake 

Hemolock is AA(T) lake which is also a water supply reservoir for the City of Rochester. 
Hemlock is NOT currently listed on the 303(d) list but the drinking water use is listed as 
threatened on the state's Priority Waterbodies List. A TMDL developed for this lake will ensure 
this drinking water source remains unimpaired. Sampling data should be available, butEPA and 
NYSDEC are unaware of any other work completed for this waterbody. The contractor shaH 



consult all available sources of modeling and monitoring data which includes, but not limited to, 
SUNY Brockport, USGS NWIS, EPA's STORET, SWCDs, NRCS, dischargers, and farms. 

The contractor shall submit a modeling QAPP(s) as applicable to the activities requested in this 
task. The contractor may elect to develop either a combined QAPP under Task 1 or separate 
QAPPs for Task 1 and each of the optional Tasks, if exercised in this Task OrderThe contractor 
shall submit for review and approval the QAPP to the Task Order COR (TOCOR) and the EPA 
QA officer to be specified by the TOCOR. The contractor will allow a 30 day review period for 
EPAto evaluate draft and final QAPP deliverables. The QAPP shall conform to EPA GS/M 
(December 2002, EPA/240/R-02/007) and G5/G (March 2003, EPA/240/R-03/003). 

The pollutant of concern is phosphorus. The contractor shall review the available reports and 
data for Hemlock Lake and complete the following: 

• An early assessment to determine data gaps versus whether additional monitoring is 
required. 

• Source identification and disaggregation by municipal boundaries for stormwater. 
• Re-characterization of phosphorus loads from WWTPs and alternatives to an "all or 

nothing" approach of restoration scenarios. 
• A comprehensive implementation plan including the nine elements that must be 

addressed in 319 watershed plans. 
• Monthly reports to assess progress and conference calls when needed. 
• Support the engagement and integration activities of EPA and NYSDEC which may 

include: 
o coordination with SWCDs, NRCS, dischargers, and farms; and 
o formation of a Citizens Advisory Committee. 

The contractor shall produce a TMDL support document that meets regulatory requirements for a 
TMDL as specified in Appendix A of this Task Order. 

The contractor shall submit all data (e.g. GIS, spreadsheets, model code, modeling 
inputs/outputs, etc.) to the TOCOR upon completion of the TMDL support deliverables. The 
data must also be accompanied by an inventory list describing the all data used. 

The contractor shall provide all GIS data, including metadata files: Metadata shall be developed 
for project-generated GIS and shall accompany the GIS deliverables. Metadata shall be 
compliant with the "Content Standard for Digital Geospatial Metadata" approved by the Federal 
Geographic Data Committee (FGDC). Metadata compliance can be checked using the following 
tool: http://geo-nsdi.er.usgs.gov/validate.php 

The contractor shall also prepare an electronic library of the administrative records containing 
documents that support the establishment of and calculations/allocations for each of the TMDL 
support document deliverables. Components of the record shall include all materials relied upon 
to develop and support the calculations/allocations in the TMDL, including any data, analyses, or 
scientific/technical references that were used, records of correspondence with stakeholders and 
EPA, the contractor's assistance to the TOCOR in responding to public comments, and other 
supporting materials. This record is needed to facilitate public and/or EPA review of the TMDL. 



The contractor can exclude copyrighted material from the electronic library, but must include the 
reference in the Index of the Administrative Record required of each of the TMDL support 
documents. Any material in the Index of the Administrative Record should be properly cited in 
the TMDL support document deliverables. Any references made in the TMDL support 
documents should be properly documented in its Index of the Administrative Record. 

Optional Task 5: City of Rochester Gl assessments 

Monroe County is proposing green infrastructure assessments for the City of Rochester. Planning 
is needed to properly site and design GI projects. Once build, GI projects would have a direct 
impact on phosphorus and pathogen loads to the lower Genesee River and the Rochester 
Embayment. The contractor shall complete assessments performing the same analysis applied as 
the report for Larkin Creek for the Lower Genesee River - see 
http://www.monroecounty.gov/File/DES/Stormwatcr/Larkin%20Creck%20-
%20Finai%20Report.pdf. A retrofit plan is needed for this very important waterbody. The 
Lower Genesee River is an 11.7 mile segment running north from the NYS Barge Canal to the 
mouth. It passes thru the City of Rochester, the largest population center in the watershed, with 
some 200,000 residents and a mix a commercial, residential, and industrial land use. The sewer 
collection system in Rochester is owned and operated by the Monroe County Department of 
Environmental Services. The collection system is a mix of combination and separate sewers. In 
the 1980's and early 1990's a deep rock tunnel system was constructed to collect combined 
sewer overflows and provide storage and conveyance to the Frank E. Van Lare Wastewater 
Treatment Plant. This combined sewer overflow abatement program (CSOAP) has been a huge 
success and has reduced pollutant loads to the Genesee and Lake Ontario. 

The contractor shall submit a geospatial data QAPP(s) as applicable to the activities requested in 
this task. The contractor may elect to develop either a combined QAPP under Task 1 or separate 
QAPPs for Task 1 and each of the optional Tasks, if exercised in this Task Order. The contractor 
shall submit for review and approval the QAPP to the Task Order COR (TOCOR) and the EPA 
QA officer to be specified by the TOCOR. The contractor will allow a 30 day review period for 
EPA to evaluate draft and final QAPP deliverables. The QAPP shall conform to G5/G (March 
2003, EPA/240/R-03/003). 

The contractor shall also produce a GIS layer illustrating the location of suggested infrastructure 
changes. The contractor shall provide all GIS data including metadata files: Metadata shall be 
developed for project-generated GIS and shall accompany the GIS deliverables. Metadata must 
be compliant with the "Content Standard for Digital Geospatial Metadata" approved by the Federal 
Geographic Data Committee (FGDC). Metadata compliance can be checked using the following 
tool: http://geo-nsdi.er.usgs.gov/validate.php 

Optional Task 6: Great Lakes GIS support 

The contractor shall submit a geospatial data QAPP(s) as applicable to the activities requested in 
this task. The contractor may elect to develop either a combined QAPP under Task 1 or separate 
QAPPs for Task 1 and each of the optional Tasks, if exercised in this Task Order. The contractor 
shall submit for review and approval the QAPP to the Task Order COR (TOCOR) and the EPA 



QA officer to be specified by the TOCOR. The contractor will allow a 30 day review period for 
EPA to evaluate draft and final QAPP deliverables. The QAPP shall conform to G5/G (March 
2003, EPA/240/R-03/003). 

The contractor shall produce an electronic crosswalk table and GIS layer based on the following 
three sets of GIS coverages: 

1. NHDPlus Version 2's NHDPlusCatchment layer; 
2. NYS DEC's Waterbody Inventory Priority Waterbodies List (WIPWL): 

a. https://catalog.data.gov/dataset/nysdec-wiwpl-rivers-and-streams-waterbody­
inventory-and-priority-waterbodies-list-nys-wipw-8a 108 

b. http://catalog.data.gov/dataset/nysdec-wiwpl-lakes-and-reservoirs-waterbody­
inventory-and-priority-waterbodies-list-nys-wi-eab3b 

c. http://catalog.data.gov/dataset/nysdec-wiwpl-shorelines-waterbody-inventory­
and-priority-waterbodies-list-nys-wipwl-shorel 

d. http://catalog.data.gov/dataset/nysdec-wiwpl-estuaries-waterbody-inventory-and­
priority-waterbodies-list-nys-wiwpl-estuary-7643b 

3. Great Lake's watershed boundaries at http://water.usgs.gov/wsc/reg/04.html. 

The contractor shall also produce a GIS layer that dissolves multiple NHDPlus catchments with 
the same WIPWL PWL ID values. 

The contractor shall provide all GIS data including metadata files: Metadata shall be developed 
for project-generated GIS and shall accompany the GIS deliverables. Metadata must be compliant 
with the "Content Standard for Digital Geospatial Metadata" approved by the Federal Geographic 
Data Committee (FGDC). Metadata compliance can be checked using the following tool: 
http:/ I geo-nsdi .er. usgs.gov /validate.php 

C. Schedule Of Benchmarks & Deliverables 

All deliverables developed at any time in this work must be provided to the TOCOR in electronic 
formats that can be supported (i.e. PDF) and can be edited (i.e. Word, Excel) by EPA. All 
electronic deliverables must also be in a format that can be supported by EPA after the end of the 
Reports must be of high quality and 508 complaint: Work must reflect a high level of technical 
proficiency and be clearly explained and documented. The contractor shall include a 
certification of 508 compliance with each final electronic deliverable (see Section G). 

Base Year: 
Task No. Deliverable Schedule 

Submission of Draft QAPP for review and approval 
within 30 calendar days of award. 

1.1 QAPP 
Submission of Final QAPP with contractor signatures 

I 
that incorporates EPA QA Officer comments with 14 
calendar days of receipt of EPA QA Officer's 
comments. 

1.2 TMDL deliverable 
Draft deliverable within 10 months of award 
Final deliverable within 11 months of award 



Task No. Deliverable Schedule 
1.3 Project Data Final deliverable within 11 months of award 
1.4 Electronic Library Final deliverable within 11 months of award 

Submission of Draft QAPP for review and approval 
within 30 calendar days of exercise. 

2.1 QAPP 
Submission of Final QAPP with contractor signatures 
that incorporates EPA QA Officer comments with 14 
calendar days of receipt of EPA QA Officer's 
comments. 

2 Draft deliverable within 10 months of original TO 
(optional) 

2.2 TMDL deliverable 
award 
Final deliverable within ll months of original TO 
award 

2.3 Project Data 
Final deliverable within ll months of original TO 
award 

2.4 Electronic Library 
Final deliverable within ll months of original TO 
award 
Submission of Draft QAPP for review and approval 
within 30 calendar days of exercise. 

3.1 QAPP 
Submission of Final QAPP with contractor signatures 
that incorporates EPA QA Officer comments with 14 
calendar days of receipt of EPA QA Officer's 
comments. 

3 Draft deliverable within lQ months of original TO 
(optional) 

3.2 TMDL deliverable 
award 
Final deliverable within ll months of original TO 
award 

3.3 Project Data 
Final deliverable within ll months of original TO 
award 

3.4 Electronic Library 
Final deliverable within ll months of original TO 
award 
Submission of Draft QAPP for review and approval 
within 30 calendar days of exercise. 

4.1 QAPP 
Submission of Final QAPP with contractor signatures 
that incorporates EPA QA OffiGer comments with H. 
calendar days of receipt of EPA QA Officer's 
comments. 

4 Draft deliverable within lQ months of original TO 
(optional) 

4.2 TMDL deliverable 
award 
Final deliverable within ll months of original TO 
award 

4.3 Project Data 
Final deliverable within ll months of original TO 
award 

4.4 Electronic Library 
Final deliverable within ll months of original TO 
award 



Task No. Deliverable Schedule 
Submission of Draft QAPP for review and approval 
within 30 calendar days of exercise. 

5.1 QAPP 
Submission of Final QAPP with contractor signatures 
that incorporates EPA QA Officer comments with 14 
calendar days of receipt of EPA QA Officer's 
comments. 

5 Draft deliverable within lQ months of original TO 
(optional) 

5.2 GI assessments 
award 
Final deliverable within 11 months of original TO 
award 
Draft deliverable within 10 months of original TO 

5.3 GIS Layer 
award 
Final deliverable within 11 months of original TO 
award 
Submission of Draft QAPP for review and approval 
within 30 calendar days of exercise. 

6.1 QAPP 
Submission of Final QAPP with contractor signatures 
that incorporates EPA QA Officer comments with 14 

6 calendar days of receipt of EPA QA Officer's 
(optional) comments. 

Draft deliverable within 10 months of original TO 

6.2 GIS layers 
award 
Final deliverable within 11 months of original TO 
award 

D. Validation Of Section 508 Compliance Of Task Order Deliverables 
The Contractor shall support the TOPO in conducting a "Final Deliverable Validation" to ensure 
compliance with Section 508 and the Federal Acquisition Regulations (FAR) related to" 
electronic and information technology (EIT) deliverables". The Contractor shall furnish 
certification, in writing, to the TOPO that the Contractor has complied with EPAAR Clause 
1552.211-79 "Compliance with EPA Policies for Information Resources Management", 
including the requirement that all electronic and information technology (EIT) deliverables be 
Section 508 compliant in accordance with the policies referenced at 
http://www.epa.gov/accessibility/. 

E. Notification Of Completion Of Task Order Deliverables 

In the event the Task Order reaches thirty (30) days prior to the end of the Period of Performance 
in a given period, and the contractor assesses that the contractor will not be able to satisfactorily 
complete any of the benchmarks, milestones, or deliverables by the end of the Performance Period, 
the contractor shall notify the TOPO and the Contracting Officer (CO) immediately, in writing. 
Within five (5) business days of said notification, the TOPO, in coordination with the CO, will 
provide technical direction concerning use of the remaining funding to prepare and furnish to the 
TOPO: draft deliverables, interim work products, and any necessary working files in an electronic 
format which is supported by EPA. 

~---------------------~--~·--



F. Contractor Identification 

Contractor personnel shall always identify themselves as Contractor employees by name and 
organization and physically display that information through an identification badge. Contractor 
personnel are prohibited from acting as the Agency's official representative. 

The Contractor shall refer any questions relating to the interpretation of EPA policy, guidance, or 
regulation to the TOPO. 

G. Conference/Meeting Support Guidance 

No individual event is anticipated to exceed $20,000. The contractor shall immediately notify the 
EPA Contracting Officer, PO and TOPO of any anticipated event involving support for a meeting, 
conference, workshop, symposium, retreat, seminar or training that may potentially incur $20,000 
or more in cost during performance. Conference expenses are all direct and indirect costs paid by 
the government and include any associated authorized travel and per diem expenses, room charges 
for official business, audiovisual use, light refreshments, registration fees, ground transportation 
and other expenses as defined by the Federal Travel Regulations. All outlays for conference 
preparation should be included, but the federal employee time for conference preparation should 
not be included. After notifying EPA of the potential to reach this threshold, the Contractor shall 
not proceed with the task(s) until authorized to do so by the Contracting Officer. 

H. Quality Assurance Surveillance Plan: Per contract requirements. 

I. ATTACHMENTS: 

Appendix A: Required Elements of a TMDL Support Document 



APPENDIX A 

Required Elements of a TMDL Support Document 

1. Identification ofWaterbody, Pollutant of Concern, Pollutant Sources, and Priority Ranking 

A. Description of Waterbody and Background Information 

B. Pollutant of Concern 

C. Pollutant Sources 

D. Priority Ranking 

E. Expressing the TMDL through Surrogate Measures, if applicable 

2. Description of the Applicable Water Quality Standards and Numeric Water Quality Target 

3. Loading Capacity- Linking Water Quality and Pollutant Sources 

A. Loading Capacity 

B. Cause-and-Effect Relationship between Numeric Target and Pollutant 

C. Critical Condition(s) 

4. Load Allocations (LAs) 

5. Wasteload Allocations (WLAs) 

6. Margin of Safety (MOS) 

7. Seasonal Variation 

8. Reasonable Assurance 

9. Monitoring Plan to Track TMDL Effectiveness 

l 0. Implementation Plan 

II. Index of the Administrative Record 



AMENDMENT OF SOLICITATIONIMODIFlCATlON 01' CONTRACT 

2. AMENOME IMOOI~JCATJOPI NO. 

OOl 
6. ISSUED BY 

(FOR U.S. MAIL ONLY) 

3. EFfECTIVE DATC 

sec Block 16C 
COOE CPOD 

US Environmentul Protection Agency 
26 West Martin Luther Kinq Drive 
Mail Code: NWD 
Cincinnati OH 45268 

8. NAME AND AOORESS Of CONTRACTOl'l f~o. rtiM, """'""· SloH ,,., ZIP Cod¥} 

CADMUS GROUP, INC., THE 
Attn :I (b)(4) 
57 WATER STREET 
617 6737000 
WATERTOWN MA 024724603 

CPOD 
us Environmentdl Protection Agency 
26 West Martin Luther King Drive 
Mail Code: NWD 
Cincinnati OH 45268 

(x} SA. AMENDMEHl OF SOLICITATION NO. 

90. OATliO (SEE lrn.l 11} 

X ~~-~~~~~~OF CONTRAC'TIORDER NO. 

0005 
1C8. DATEO (SEE ITEM 13) 

C T~ •- numbll'l~ IO!i~lltlon il llll.,dod auel follh i~ 1-.111 ,., T11111our and da1a a,.-dfoneQiipl ol 01181'8 011 &lllandecl, Ole I'OUXIondod, 
Olloro ,...., ocl(nowle<19t N~Ceipt ol tkil om11\drnenl p;.r ID llo k.,...11nd ~til '9'C i"~ In lho ocllcll.l\lon 01 .. o..ndod, by OM of tnt follOWing melllo~: (o) By -.pllllng 
htmo t ond IS, an~ roturnlng oop!n of 1M •mendmonl; (~) By ecMowlldQing rt~ipl or IIIIa amtndmonl on oodu"'P1 olrne o«or oobmltt.d; or (c) Br 
II!Nnlo tollor or bi"Grollll Wllich lndLI<! .. I ~f8<9f\C411o 11\o aolloii.IUon oncl llmtndnltnl numbl,., fiiiLUA! OF YOUR ACKNOWU!OGEMENT TO BE REC!i.M!D AT 
THE PLACE OESIG~f.T!!O FOR THE RECeiPT OF OffERS PRIOR 10 THe HOUR AHC OAT£ SPECifiED MAY II£SUI.T IN REJECTION OF YOU ROFFE"- /!by 
"'""o or 1114 a~d"'""' rou d&olro 1o eh~ngo an olltt •"•dy submHC..o, ~•ch chllr90 may 11~ ll\lld& by tai~<Wil 01 IaUer, ,lltOVidtd ••<~~ 161-aram or lo<W malin !Mrtnco. 
to lho OQ!ic:l!llllgn alld 11\11 .,,,_~ tnd It 1'10C011vod pttor ro 1111 ~nv h:lul end d..., tpedfoo<f, 

12. ACCOUN'TING AND APPROPRIATION DATA (If llquit94} Net Dec tease: (b) (4) 
See Schedule 

1J, THI5 ITI!M OHLY AI'PUU TO toiOOiffCA'IION OF eQIITRACT810fi!II!IIS. IT M00111U 11fE COIITRACTIOADER NO. AS lliiSCRIBED IN ITEM 1 •• 

C~ICKONE 

B. 'THE ABOIII: foiUM8EREQ CO'ITMCTIORDER IS t.IOOII'IED TOREFU!CYTHI! ADMINISTRATIIIE CH.\'IGilS (~ u <INingllt lrlpryingo olllcf, 
IPf>lt>P#Ioi!Qn deiP, tl~. l SST FOR~ 111111!~ 1•. P\JRSUMIT 10 lH& AUTHORITY Of FAR 43. 103(b). 

X 

Uie nol, [!Is r0<1u!'" 10 oign IN<I ~loml filum 1 
14. DESCRIPllON Of' AA111NOMENTIMODIFICATION 1~0<1 by UCF $0CI/olt /lt-.!ngo. Mo:llo<#llfl 41~1ioM>o~lltlcl ~~ m-,;,., l'o&Uiblo.j 

DUNS Nurnher: I {b\{4\ I 
The purpose of this modification is to l.) Extend the Period of Performance to B/17/2015, 
2. oescope the Task Order by 1523 {LOE) hours in accordance with the revised PVIS, J,J 
Change the Contract Specialist to Katie Rechenbe.r:g and 4,) Reduce the cost and fee of the 
task 

con 
Fee 

Reduction 

C~FF •$45,813 
TOCOR: Antony Tsenq Max Expire Date: 08/17/2015 
LIST OF CHANGES : 
Continued ... 

Revised 

(b)(4) 

Exotp!et poowldod horoln allanno al'ld ooo>dilionl of 11ot1 diiCU"'""I t6fertnc:ed In I loom aA or 10A, 11 hlllloforl chonaod, rom:olne llr>ei>INI(Iad ond In luY rota~ ancl llfllti. 

158. CONTAAC10R/OfF~ROR 

~~~~ 
H$N 7~~1-152-8070 
Prswlaua odiUcn unuublo 

1st:. CATii;liiGN!D 

1/01/f 

18A. HAM£ AND TITle: OF CONTRACTING OFFICER (T'If'o ot pilnU 

Noelle Hills 



REFEI\~JoiCE NO. OF OOCUI.IENT BEING CONTINUED 
CONTINUATION SHEET EP-C-12-053/0005/00l 

NAME OF OFFI!ROR OR CONTRACTOR 
CADMUS GROUP, I~C., THE 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

{B) 

Reason for Modif~cation : Supplemental Agreement 
for work withi~ scope 
Period Of ~erformance End Date chanqed tcom 
17-JUL-15 to 17-AUG-15 
Total 1\mount for th.is Modification: •.$45, 813.00 
New Total Amount fo~ this version: $104,702.00 
New Total Amount for this Award: $104,702.00 
Obligated Amount for this Modification: 
-$45,813.00 
New Total Obligated Amount !or this Award: 
$104,702.00 
Incre~ental Funded Amount changed: from 
$150,515.00 to $104,702.00 
Maximum Potential Expiration Oate changed to : 

08/17/2015 
CHANGES FOR LINE ITEM NUMBER: 1 

Description cnanged from Provide services in 
accordance with attach~d ?er!o~mance Work 
Statement entitlCld, "Lake Ontario Nearsho:r:e 
Watershed Nutrient Total Maxim~m Dally Load 
(TMOL) Work". This task order award is a .result 
of RFP ?R-R2-14-00286. 

Level o! Effort: 2,632 

The government will make provi5!0nal fixed fee 
p~yments on the basis of percentaqe of work 
completed. For CPFF~term-type task orders, 
percen~age o! work comple~ed is the ratio of 
di~ect labor hours perrormed to the direct labor 
hours ordered. tc Provide services i~ accord~nce 
with attached Performance Work Statement 
entitled, "Lake Ontario Nearshore Watershed 
Nutrient Total Maximum Daily Load (TMDL) Work". 
This task order award i~ a result o! RF~ 
PR-R2-H•00286. 

Level of Effort: l,l09 

The government will make provlaional fixed fee 
payments on the basis of percentage of work 
completed. For CPFF•term-typc task orders, 
peroentage of work completed is the r~tio of 
direct laboc hours performed to the direct labor 
hours ordered. 
Total k~ount changed 
from $150,515.00 to $104,702.00 
Obligated Amount for this modt!ication: 
-$1l5,8l:l.OO 
Incremental Funded hmount changed !rom 
Continued •.. 

---------------- ···-·· ···- - - - - - ----·-

C\JAN TITY [uNIT 

(C) (D) 

UNIT PRICE 

(£) 

AMOUNT 
(F) 

OPTIONAL FO~U 3l6 (4-16) 

- .. lldWGSA 
FAR I"' <:rn) 53.1 :o 



REFERENCE NO. OF DOCUMENT 9!1NG CONTINUeo 
CONTINUATION SHEET EP-C-l 2-0SJ/OOOS/OOl 

~ Cf OFf!ROR OR CONl"AACTOil 
CAJMUS GROUP, INC., THE 

IT!M NO. 

(AI 

0001 

SUPPLIESISERVICES 

(6) 

IS150,51S.OO to $104,702.00 
End Date chanqed from li-JUL-15 to 17-AUG-15 

CHANGES FOR DELIVER¥ LOCATION: R2 
Amount changed from $150,515.00 to 510~,702.00 
Delivery Location Code: R2 
Region 2 
US Environmental ~totcction Agency 
290 Broadway 
New York NY 10007-1666 USA 

Payment: 
RTP Finance Center 
US ~nvironmental Protection Agency 
RTP-Finance Center 
Mail Drop 0143-02 
109 TW Alexander Drive 
Durham NC 27711 

FOB: Destination 
?eriod of Performance: 08/18/2014 to OB/17/2015 

Change Item 0001 to read as !ollows(amount shown 
is tho total amount}: 

?rovide ~ervices in accordance with attached 
l:'erformance Work Statel!'.ent entitled, "Lake 
Ontario Nearshore ~.'atershcc;l Nutrient Total 
Maximum Daily Load (TMOL) 'llork". This task order 
award is a result o! RF~ PR-Rl-14-00286. 

Level o! E!fort: 1,109 

The qovernment will make provisional fixed fee 
payments on the basis of percentage of work 
completed. For CPFF-tcrm-type task orders, 
percentage of work completed is the ratio o! 
direc: labor hours per!ormed to the direct labor 
hours ordered. 

Accounting Info: 
l4-15-B-O~N-202BJ7-2505-l402HE1157-00l BFYI 14 
EFY: 15 Fund: B Budqet. Org: 02N Program (PRCJ: 
202SJ7 Budqet (BOC): 2505 OCN- Line 10: 
1402HE1157-001 
Funding Flag: Partial 
runded: -$45,813.00 

In consideration of the modification aqreed to 
herein as complete equitable adju,tments for the 
Contractor's Proposal dated 6/29/2015 the 
Continued •.. 

QUANnTY IJNIT 
(C) 10) 

UNITI'RJCE 

(E) 

l(b)(4) 

QF'T~FORM PI (HI) 
S-1>1GSA 
rAA ~~•Cf'llll&2. uo 

~...,__ _________________________ -- - -- - - - - -



RI!FER2NCE NO. OF DOCUMENT Btl"tNG CONTINUEO 
CONTINUATION SHEET EI?-C-l2-053/000 5/001 

NAME OF OFFE~OR OR CONTRACTOR . 

CADMUS GROUP, INC., THE 

11E~ NO. SUJ>PliESISERVICES 

!AI (B) 

Contractor hereby rP.leases the Government from 
any and all liabi:ity under this task order for 
further equitable adjustmants attributable to 
such facts or circumstances ~ivinq rise to the 
Performance Work Statement changes includod in 
this ~odlfication. All other t.erms and conditions 
remain unchanged. 

N!H JSII6-01- t5Z-1081 

OUNmlY UNIT UNrTJ>RICE 

CC) (D) (E) 
MIOUN'r 

(F) 

QP'1101<~ FOAM UC ('loUl 
-""Old "'fOG~ 
rAR( .. CFRJ&l.tn 
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Scl:tlon R • Supp\lcs or S~rv1te11Prlces was revised as rollows. 

I ·Clauses was revised as follows. 

Summary of Clause Changes: 

Clause, 1552.2\\-73 . ;~ inoorporaled DS follows: 

Local Clauses 15Sl.llJ·73 LEVEL OF EFFORT- COST REIMBURSEMENT TERM CONTRACT 
(AUC 199S)(DEVIATION) 

(a) The Contractor shall perform all work and pro'lide all required reports within the level of effort 
specified below. The Oovcmment will order 1,109 direct labor hours forthe base period which represents 
the Government's best estimate of the level of effort r~quired to fulfill these requirements. 

(b) Direct labor includes personnel such as engineers, scientists, draftsmen, technicians, statisticians, ond 
programmers and not support personnel such as company management, typists, and key punch opcrnton 
even though such support pcrsonnel11rc normally treated as direct labor by the Contractor. The level of 
effort specified in paragraph (a) inclpdcs Contl'llctor, subcontractor, and consultant labor hours. 

(c) Under any circumstances, if the Government orders or the Contractor provides less than 90 percent of 
the level of effort specified for the base period or any optional period exercised, 11n equitable downward 
adjustment of the fixed fee, if any, for that period wUI be made. The Government may require the 
Contractor to provide additional effort up to II 0 percent of the level of effort for any period until the 
estimated cost for that period has been reached. However, this additional effort shall not result in any 
increase in lhe fixed fcc, if any. lf this is a cost·plus-inccntivc-fcc (CPIF) contract, the tenn "fcc" in this 
paragraph means "base fee and incentive fee." If this is a cost-plus-award-fcc (CPAF} contract, the term 
"fcc• in tbls paragraph moans "base fcc 1111d award fee." 

(d) If the level of effort specified lobe ordered durin& a given base or option period is not ordered during 
that period, that level of effort may not be accumulated and ordered during a ~'Ubsequcnt period. 

(e) These terms and conditions do not !IUpcrllede the requirements of either 1he "Limitation of Cost" or 
"Limitation of Funds" clauses. 

(e11d of clause) 

Clause, EPA·B-16·102, i~ incorporated as follows: 

Local C!a11m EPA-8-l&.lOZ ESTIMATED COST AND FIXED FEE 

(a) The estimated cost of this contract is I (b)( 4) 

(b) The fixed fee~~ (b)( 4 I 
(c) The total estimated cost and fixed fee Is $104,702. 

Section F • Deliveries or PerConnante was re.,.lsed as roUows. 

I • Clauses was revised as follows. 

Summary of Clause Changes: 

PageS 

______ ....,. ___________________________________ - - ····- -



Claust::, EPA-F-12-101, is incorporated as follows: 

Local Clauses EPA·F·ll-101 PERIOD OF PERFORMANCE 

The period of performance of this contract shall be from 8/18/%014 through 811712015 inclusive of all 
required reports. 

Section G ·Contract Administration Data was revised as follows. 

I • Clauses Wa:! revised as follows. 

Summa I)' of Clause Chang=s; 

Clause, EPA-G-42-101, is incorporated as follows: 

Local Claum EPAwGw42-101 CONTRACT ADMINISTRATION REPRESENTATIVES 

Contracting Officials responsible for administering .this contract are as follows: 

Primary contact shall be FcdCorinect. CO: Noelle Mills 513-487-2171 mills,nocllc@epa.gov 

Coatract Specialist: Katie Rechcnbcrg 513-487-lBS:J recJJenber.kathleea@epa.r:ov 

Page 6 



PERFORMANCE WORK STATEMENT . 
TSA WP IDIQ MULTIPLE-A WARD CONTRACT 

SOLICITATION PR-R2-14-00285 
MODIFICATION 001 PR-R2-15-00279 

LAKE ONTARIO NEARSHORE 
WATERSHED NUTRIENT TOTAL MAXIMUM DAILY LOAD (TMDL) WORK 

A. Background 

B. Tasks 

Task 1: Oak Orchard Creek 

A direct tributary to Lake Ontario which has been identified as a significant contributor of 
phosphorus to the nearshore area is Oak Orchard Creek. This creek is also listed as impaired. 
DEC Great Lakes staff are highly supportive of the development of a TMDL for this waterbody. 
SUNY Brockport has completed assessments of the Creek and thus some modeling and 
monitoring data exists. The contractor shall consult all available sources of modeling and 
monitoring data which includes, but not limited to, SUNY Brockport, USGS NWIS, EPA's 
STORET, SWCDs, NRCS, dischargers, and farms. 

The contractor shall submit a modeling QAPP(s) as applicable to the activities requested in this 
task. The contractor may elect to develop either a combined QAPP or separate QAPPs for Task 
1 and each of the optional Tasks, if exercised in this Task Order. The contractor shall submit for 
review and approval the QAPP to the Task Order COR (TOCOR) and the EPA QA officer to be 
specified by the TOCOR. The contractor will allow a 30 day review period for EPA to evaluate 
draft and final QAPP deliverables. The QAPP shall conform to EPA G5/M (December 2002, 
EPA/240/R-02/007) and G5/G (March 2003, EPA/240/R-03/003). 

The pollutant of concern is phosphorus. The contractor shall review the available reports and 
data for Oak Orchard Creek and complete the following: 

• An early assessment to determine data gaps versus whether additional monitoring is 
required. 

• Source identification and disaggregation by municipal boundaries for stormwater. 
• Re-characterization of phosphorus loads from WWTPs and alternatives to an "all or 

nothing" approach of restoration scenarios. 
• A comprehensive implementation plan including the nine elements that must be 

addressed in 319 watershed plans. 
• Monthly reports to assess progress and conference calls when needed. 
• Support the engagement and integration activities of EPA and NYSDEC which may 

include: 
o coordination with SWCDs, NRCS, dischargers, and farms; and 



o formation of a Citizens Advisory Committee. 

The contractor shall produce a technical memorandum that described the contractor's findings 
and steps suggested to draft a TMDL support document that meets regulatory requirements for a 
TMDL as specified in Appendix A of this Task Order. 

Optional Task 2: Honeoye Lake 

Honeoya Lake is a class AA lake. Based upon available data, chl-a is around 17.9 ug/L, which is 
substantially higher than the endpoints being developed by NYSDEC staff to be supportive of 
the drinking water best use. The contractor shall consult all available sources of modeling and 
monitoring data which includes, but not limited to, 2008 A VGWLF/BATHTUB TMDL draft 
reports, SUNY Brockport, USGS NWIS, EPA's STORET, SWCDs, NRCS, dischargers, and 
farms. 

The contractor shall submit a modeling QAPP(s) as applicable to the activities requested in this 
task. The contractor may elect to develop either a combined QAPP under Task 1 or separate 
QAPPs for Task 1 and each of the optional Tasks, if exercised in this Task Order. The contractor 
shall submit for review and approval the QAPP to the Task Order COR (TOCOR) and the EPA 
QA officer to be specified by the TOCOR. The contractor will allow a 30 day review period for 
EPA to evaluate draft and final QAPP deliverables. The QAPP shall conform to EPA 05/M 
(December 2002, EPA/240/R-02/007) and 05/G (March 2003, EPA/240/R-03/003). 

The pollutant of concern is phosphorus and "low dissolved oxygen". The contractor shall review 
the available reports and data for Honeoye Lake and complete the following: 

• An early assessment to determine data gaps versus whether additional monitoring is 
required. 

• Source identification and disaggregation by municipal boundaries for stormwater. 
• Update identification and quantification pollutant sources, such as land use. 
• Re-characterization of phosphorus loads from WWTPs and alternatives to an "all or 

nothing" approach of restoration scenarios. 
• A comprehensive implementation plan including the nine elements that must be 

addressed in 319 watershed plans. 
• Monthly reports to assess progress and conference calls when needed. 
• Support the engagement and integration activities of EPA and NYSDEC which may 

include: 
o coordination with SWCDs, NRCS, dischargers, and farms; and 
o formation of a Citizens Advisory Committee. 

The contractor shall produce a technical memorandum that described the contractor's findings 
and steps suggested to draft a TMDL support document that meets regulatory requirements for a 
TMDL as specified in Appendix A of this Task Order. 

Optional Task 3: Conesus Lake 



A class AA lake. Chlorophyll-a concentrations are lower at 7.1 ug/L, but is still higher than the 
endpoint for drinking water. Cadmus also began work on this; we would like to see a final 
TMDL as well. The contractor shall consult all available sources of modeling and monitoring 
data which includes, but not limited to, 2008 AVGWLF/BATHTUB TMDL draft reports, SUNY 
Brockport, USGS NWIS, EPA's STORET, SWCDs, NRCS, dischargers, and farms. 

The contractor shall submit a modeling QAPP(s) as applicable to the activities requested in this 
task. The contractor may elect to develop either a combined QAPP under Task 1 or separate 
QAPPs for Task 1 and each of the optional Tasks, if exercised in this Task OrderThe contractor 
shall submit for review and approval the QAPP to the Task Order COR (TOCOR) and the EPA 
QA officer to be specified by the TOCOR. The contractor will allow a 30 day review period for 
EPA to evaluate draft and final QAPP deliverables. The QAPP shall conform to EPA G5/M 
(December 2002, EPA/240/R-02/007) and G5/G (March 2003, EPA/240/R-03/003). 

The pollutant of concern is phosphorus and "low dissolved oxygen". The contractor shall review 
the available reports and data for Conesus Lake and complete the following: 

• An early assessment to determine data gaps versus whether additional monitoring is 
required. 

• Source identification and disaggregation by municipal boundaries for stormwater. 
• Update identification and quantification pollutant sources, such as land use. 
• Re-characterization of phosphorus loads from WWTPs and alternatives to an "all or 

nothing" approach of restoration scenarios. 
• A comprehensive implementation plan including the nine elements that must be 

addressed in 319 watershed plans. 
• Monthly reports to assess progress and conference calls when needed. 
• Support the engagement and integration activities of EPA and NYSDEC which may 

include: 
o coordination with SWCDs, NRCS, dischargers, and farms; and 
o formation of a Citizens Advisory Committee. 

The contractor shall produce a technical memorandum that described the contractor's findings 
and steps suggested to draft a TMDL support document that meets regulatory requirements for a 
TMDL as specified in Appendix A of this Task Order. 

Optional Task 4: Hemlock Lake 

Hemolock is AA(T) lake which is also a water supply reservoir for the City of Rochester. 
Hemlock is NOT currently listed on the 303(d) list but the drinking water use is listed as 
threatened on the state's Priority Waterbodies List. A TMDL developed for this lake will ensure 
this drinking water source remains unimpaired. Sampling data should be available, but EPA and 
NYSDEC are unaware of any other work completed for this waterbody. The contractor shall 
consult all available sources of modeling and monitoring data which includes, but not limited to, 
SUNY Brockport, USGS NWIS, EPA's STORET, SWCDs, NRCS, dischargers, and farms. 



The contractor shall submit a modeling QAPP(s) as applicable to the activities requested in this 
task. The contractor may elect to develop either a combined QAPP under Task 1 or separate 
QAPPs for Task 1 and each of the optional Tasks, if exercised in this Task OrderThe contractor 
shall submit for review and approval the QAPP to the Task Order COR (TO COR) and the EPA 
QA officer to be specified by the TOCOR. The contractor will allow a 30 day review period for 
EPA to evaluate draft and final QAPP deliverables. The QAPP shall conform to EPA G5/M 
(December 2002, EPA/240/R-02/007) and G5/G (March 2003, EPA/240/R-03/003). 

The pollutant of concern is phosphorus. The contractor shall review the available reports and 
data for Hemlock Lake and complete the following: 

• An early assessment to determine data gaps versus whether additional monitoring is 
required. 

• Source identification and disaggregation by municipal boundaries for stormwater. 
• Re-characterization of phosphorus loads from WWTPs and alternatives to an "all or 

nothing" approach of restoration scenarios. 
• A comprehensive implementation plan including the nine elements that must be 

addressed in 319 watershed plans. 
• Monthly reports to assess progress and conference calls when needed. 
• Support the engagement and integration activities of EPA and NYSDEC which may 

include: 
o coordination with SWCDs, NRCS, dischargers, and farms; and 
o formation of a Citizens Advisory Committee. 

The contractor shall produce a technical memorandum that described the contractor's findings 
and steps suggested to draft a TMDL support document that meets regulatory requirements for a 
TMDL as specified in Appendix A of this Task Order. 

Optional Task 5: City of Rochester GI assessments 

Optional Task 6: Great Lakes GIS support 

To the extent that any level of effort remains in this task by June 2015, the contractor will not work 
on this task further. 

C. Schedule Of Benchmarks & Deliverables 

All deliverables developed at any time in this work must be provided to the TOCOR in electronic 
formats that can be supported (i.e. PDF) and can be edited (i.e. Word, Excel) by EPA. All 
electronic deliverables must also be in a format that can be supported by EPA after the end of the 
Reports must be of high quality and 508 complaint: Work must reflect a high level of technical 
proficiency and be clearly explained and documented. The contractor shall include a 
certification of 508 compliance with each final electronic deliverable (see Section G). 

Base Year (to be extended to 08/17/2015): 



Task No. Deliverable Schedule 
Submission of Draft QAPP for review and approval 
within 30 calendar days of award. 

1.1 QAPP 
Submission of Final QAPP with contractor signatures 
that incorporates EPA QA Officer comments with 14 

1 
calendar days of receipt of EPA QA Officer's 
comments. 

1.2 Technical 
Deliverable within 12. months of award 

Memorandum 
1.3 
1.4 

Submission of Draft QAPP for review and approval 
within 30 calendar days of award. 

2.1 QAPP 
Submission of Final QAPP with contractor signatures 
that incorporates EPA QA Officer comments with 14 

2 
calendar days of receipt of EPA QA Officer's 
comments. 

2.2 Technical 
Deliverable within 12 months of award 

Memorandum 
2.3 
2.4 

Submission of Draft QAPP for review and approval 
within 30 calendar days of award. 

3.1 QAPP 
Submission of Final QAPP with contractor signatures 
that incorporates EPA QA Officer comments with 14 
calendar days of receipt of EPA QA Officer's 

3 comments. 
3.2 Technical 

Deliverable within 12. months of award 
Memoradum 

3.3 

3.4 

Submission of Draft· QAPP for review and approval 
within 30 calendar days of award. 

4.1 QAPP 
Submission of Final QAPP with contractor signatures 
that incorporates EPA QA Officer comments with 14 
calendar days of receipt of EPA QA Officer's 

4 comments. 
4.2 Technical 

Deliverable within 12 months of award 
Memorandum 

4.3 

4.4 



Task No. Deliverable Schedule 

5.1 GI assessments 
Draft deliverable within 10 months of award 

5 
Final deliverable within 11 months of award 

5.2 GIS Layer 
Draft deliverable within lQ months of award 
Final deliverable within 11 months of award 

6 6.1 GIS layers LOE ending May 2015. 

D. Validation Of Section 508 Compliance Of Task Order Deliverables 
The Contractor shall support the TOPO in conducting a "Final Deliverable Validation" to ensure 
compliance with Section 508 and the Federal Acquisition Regulations (FAR) related to" 
electronic and information technology (EIT) deliverables". The Contractor shall furnish 
certification, in writing, to the TOPO that the Contractor has complied with EPAAR Clause 
1552.211-79 "Compliance with EPA Policies for Information Resources Management", 
including the requirement that all electronic and information technology (EIT) deliverables be 
Section 508 compliant in accordance with the policies referenced at 
http://www.epa.gov/accessibility/. 

E. Notification Of Completion Of Task Order Deliverables 

In the event the Task Order reaches thirty (30) days prior to the end of the Period of Performance 
in a given period, and the contractor assesses that the contractor will not be able to satisfactorily 
complete any of the benchmarks, milestones, or deliverables by the end of the Performance Period, 
the contractor shall notify the TOPO and the Contracting Officer (CO) immediately, in writing. 
Within five (5) business days of said notification, the TOPO, in coordination with the CO, will 
provide technical direction concerning use of the remaining funding to prepare and furnish to the 
TOPO: draft deliverables, interim work products, and any necessary working files in an electronic 
format which is supported by EPA. 

F. Contractor Identification 

Contractor personnel shall always identify themselves as Contractor employees by name and 
organization and physically display that information through an identification badge. Contractor 
personnel are prohibited from acting as the Agency's official representative. 

The Contractor shall refer any questions relating to the interpretation of EPA policy, guidance, or 
regulation to the TOPO. 

G. Conference/Meeting Support Guidance 

No individual event is anticipated to exceed $20,000. The contractor shall immediately notify the 
EPA Contracting Officer, PO and TOPO of any anticipated event involving support for a meeting, 
conference, workshop, symposium, retreat, seminar or training that may potentially incur $20,000 
or more in cost during performance. Conference expenses are all direct and indirect costs paid by 
the government and include any associated authorized travel and per diem expenses, room charges 
for official business, audiovisual use, light refreshments, registration fees, ground transportation 
and other expenses as defined by the Federal Travel Regulations. All outlays for conference 
preparation should be included, but the federal employee time for conference preparation should 



not be included. After notifying EPA of the potential to reach this threshold, the Contractor shall 
not proceed with the task(s) until authorized to do so by the Contracting Officer. 

H. Quality Assurance Surveillance Plan: Per contract requirements. 

I. ATTACHMENTS: 
Appendix A: Required Elements of a TMDL Support Document 



APPENDIX A 

Required Elements of a TMDL Support Document 

1. Identification of Waterbody, Pollutant of Concern, Pollutant Sources, and Priority Ranking 

A. Description ofWaterbody and Background Information 

B. Pollutant of Concern 

C. Pollutant Sources 

D. Priority Ranking 

E. Expressing the TMDL through Surrogate Measures, if applicable 

2. Description of the Applicable Water Quality Standards and Numeric Water Quality Target 

3. Loading Capacity- Linking Water Quality and Pollutant Sources 

A. Loading Capacity 

B. Cause-and-Effect Relationship between Numeric Target and Pollutant 

C. Critical Condition(s) 

4. Load Allocations (LAs) 

5. Wasteload Allocations (WLAs) 

6. Margin of Safety (MOS) 

7. Seasonal Variation 

8. Reasonable Assurance 

9. Monitoring Plan to Track TMDL Effectiveness 

10. Implementation Plan 

11. Index of the Administrative Record 


